Approved For Release 2001/04/04 SECRET CIA-RDP78-04727A000100090019-3

COPY

20 June 1952

Reactivation [redacted] 25X1A6a

Chief, Planning and
Design Branch

[redacted]/3238/ 25X1C4a

THRU: Chief, R & U

TO: Assistant Engineer

25X1A6a 1. Listed below is estimate of funds required for the reactivation [redacted]

a. Replacement of fluorescent lights and water heaters.	$12,000
b. Carpentry repairs and screening.	65,000
c. Repairs to roofing:	
(1) 70,000 sq. ft. corrugated, galvanized metal roofing to be replaced.	28,000
(2) 616,000 sq. ft. corrugated galvanized metal roofing to be cleaned and asphalt mopped.	62,000
d. Repairs to sewerage system and manholes.	10,000
e. Repairs to water system.	3,000
f. Repairs to cold storage plant.	5,000
g. Repairs to electric power system.	5,000
h. Repairs to roads and cleaning of ditches	10,000
	$200,000
Contingency - 10%	20,000
	$220,000

25X1A 2. Initial work required prior to occupancy [redacted] will require approximately six (6) weeks. The balance of the rehabilitation will require approximately eight (8) months and can be performed currently with occupation.

25X1A1d 3. The above estimates do not include Deferred Maintenance projects such as repairs [redacted] complete road resurfacing, elimination of water leaks, etc.

4. Outleases in effect for grazing will require cancellation.

J. A. N.

SECRET
Approved For Release 2001/04/04 CIA-RDP78-04727A000100090019-3